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S. No 
RFP Clause & Page 

Number 
Existing RFP Clause Amended/Revised RFP Clause 

1 

Project Summary 

Term of Agreement 

(Concession Period) 

The Concession Period shall be 60 (Sixty) Years from the 

Appointed Date which includes Three Years for 

construction/development.  

 

 

The Concession Period shall be 60 (Sixty) Years from the Appointed Date which 

includes Four Years for construction/development.  

 

 

2 

Draft Concession 

Agreement  

 

Clause No. 3.2: 

Concession Period  

 

Page No.21 

a. Subject to early termination of this Agreement in 

accordance with its terms, the term of this Agreement is 

60 (sixty) years from Appointed Date (the “Concession 

Period”).  

b. Not Used  

c. The Authority shall, at any time prior to the date of 

expiry of the Concession Period, have the right to grant 

concession with respect to the Project for a period 

which it may determine, in its sole discretion, after the 

expiry of the Concession Period, through international 

competitive bidding amongst developers other than the 

Authority and any undertaking owned by it. The 

Authority further agrees that the Concessionaire shall 

have the right to participate in such competitive bidding 

and make its offer in accordance with the terms thereof. 

a. Subject to early termination of this Agreement in accordance with its terms, the 

term of this Agreement is 60 (sixty) years from Appointed Date (the “Concession 

Period”).  

b. Not Used  

c. The Authority shall have the right, at any time prior to the expiry of the 

Concession Period, may grant a further concession for the Project for an 

additional period of thirty (30) years, at its sole discretion, through an 

international competitive bidding process. Such bidding shall be conducted 

among developers and/or hoteliers, excluding the Authority and any entity 

owned or controlled by it. 

The Concessionaire shall have the right to participate in such competitive 

bidding and submit its bid in accordance with the terms and conditions 

prescribed therein. In the event that the Concessionaire is not the highest 

bidder, it shall have the first right of refusal to match the highest bid and accept 

the concession on the same terms. 
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RFP Clause & Page 

Number 
Existing RFP Clause Amended/Revised RFP Clause 

In the event that the Concessionaire is not the highest 

bidder, it shall have the first right of refusal to accept 

the concession. 

3 

Schedule of Bidding 

Process 

 

Page No. 12 

Sl No Event Description Date 

5 
End Date of Bid 

Submission/ Bid Due Date 

3.00 pm: 7th 

February 2025 

6 
Opening of Technical 

Proposal 

5:30 pm 10th 

February 2025 
 

Sl No Event Description Date 

5 
End Date of Bid Submission/ Bid Due 

Date 
4.00 pm: 24th March 2025 

6 Opening of Technical Proposal 5:30 pm: 24th March 2025 
 

4 

Appendix-E-1:  

 

Bid Response Sheet-

1 

Format of Technical Capacity  

 

Technical Capacity: CRITERIA: A- Bidder with HOSPITALITY 

EXPERIENCE  

 

Revised format of Technical Capacity as Annexure-2 

5 

3 Instruction for 

Bidding 

 

A Technical Capacity 

 

Criteria B:  

Construction 

Experience  

 

Tie-up with Operator 

from Hospitality 

Sector 

 

Page No 30  

In the event that the applicant does not have the requisite 

Developing/Owning/ Operation & Maintenance/ 

Management experience of Hotels/Resorts i.e., bidders 

applying under Criteria B will be required to tie-up with any 

leading brand of a hospitality service provider with an overall 

portfolio of managing 1000 operational rooms as on the bid 

due date (“Operator O&M experience criteria”) and should 

satisfy the Criteria-A: Hospitality Experience, of its own.  

 

➢ Affidavit/Declaration from the O&M operator of the 

Hospitality Sector as per Appendix -J, and requisite 

experience as per for Appendix E-1, Bid Response Sheet -

1;  

➢ Such O&M Operator will not be eligible for tie up with 

multiple bidders applying under Criteria B and in that 

case, bids of all the concerned bidders with the same 

O&M Operator will be summarily rejected;  

In the event that the applicant does not have the requisite Developing/Owning/ 

Operation & Maintenance/ Management experience of Hotels/Resorts i.e., bidders 

applying under Criteria B will be required to tie-up with any leading brand of a 

hospitality service provider with an overall portfolio of managing 1000 operational 

rooms as on the bid due date (“Operator O&M experience criteria”) and should 

satisfy the Criteria-A: Hospitality Experience, of its own.  

 

➢ Affidavit/Declaration from the O&M operator of the Hospitality Sector as per 

Appendix -J, and requisite experience as per for Appendix E-1, Bid Response Sheet 

-1;  

➢ Such O & M operator will not be eligible to participate in bid as single entity if it 

ties up with other bidder applying under Criteria B 

➢ Such O&M operator shall have to be onboarded at-least 6 months prior to the 

COD;  

➢ The submission of the O&M Agreement will be condition precedent of the 

Concession Agreement.  

➢ Such operator should be engaged in O&M of the project from COD to at-least 5 

years post COD (“Operator Lock in Period”).  
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Number 
Existing RFP Clause Amended/Revised RFP Clause 

➢ Such O & M operator will not be eligible to participate in 

bid as single entity if it ties up with other bidder applying 

under Criteria B;  

➢ Such O&M operator shall have to be onboarded at-least 6 

months prior to the COD;  

➢ The submission of the O&M Agreement will be condition 

precedent of the Concession Agreement.  

➢ Such operator should be engaged in O&M of the project 

from COD to at-least 5 years post COD (“Operator Lock in 

Period”).  

 

 
 

-Sd/- 
Director of Tourism 
Meghalaya, Shillong 
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Annexure-1 

Response to Pre-Bid Queries 

Project Name: Development, Operation and Maintenance of Upscale Hotel located at New Shillong Administrative City at Mawdiangdiang, Meghalaya under Design, 

Build, Finance, Operate and Transfer (DBFOT) Mode on Public Private Partnership  

# 
RFP Clause & Page 

Number 
RFP Clause Description 

Queries/Suggestions/Clarifications sought 

by bidders 
Response to Queries 

M/s Hotel Polo Towers Pvt Ltd 

1 Project Summary 
 
Point No 13:  
Financial 
Covenants 
 
Page No 10 

Performance Security:  
The Successful Bidder has to furnish 
Performance Securities before signing the 
contract in the manner as mentioned below:  
➢ From the date of execution of the 

Contract till COD: INR 7 Crores with 
validity of 60 (sixty) days beyond the 
Construction/Development period  

 
➢ From COD till expiry of Concession 

Period: INR 1 Crore with validity of 60 
(sixty) days beyond the Concession 
Period (equivalent to 4 years of 
threshold Annual Lease Rental)  

 
Note: Performance Security of Concession 
Period shall be renewed and escalated every 
5 years based on WPI of every fifth year. 

Performance Security which given as 7 
Crores if it can come down to 5 Crores 

No change 

2 Project Summary 
 
Point No 15:  
Consideration to 
Authority 
 
Page No10 

Described in detail in Clause 2.7  
➢ One-time Upfront Premium – Rs 1 cr 

(One crore only) 
  

➢ Annual Concession Fee - INR 1 Lakh 
escalated @ 10% in every three years  
 

1. Revenue Share @1 percent if it can 
withdraw 

2. Escalation on lease rent @ 10 percent on 
every 3 years if can consider @ 5 percent 

No change 
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# 
RFP Clause & Page 

Number 
RFP Clause Description 

Queries/Suggestions/Clarifications sought 

by bidders 
Response to Queries 

M/s Hotel Polo Towers Pvt Ltd 

➢ Annual Lease Rental - As quoted by the 
Bidder above minimum threshold of INR 
25 lakhs escalated @ 10% in every three 
years.  
 

➢ Revenue Share - 1% of Gross Revenue 
for each accounting year  

 
Note: Capital subsidy and various incentives 
under Meghalaya Industrial & Investment 
Promotion Policy (MIIPP)-2024 and Uttar 
Poorva Transformative Industrialisation 
Scheme (UNNATI)-2024 shall be applicable 
to the project.  

3   If fencing can be in the scope of the 
Directorate of Tourism. 

No 

4   Request to depute your officials to show 
round the designated land for development. 

No 

 

# RFP Clause & Page 
Number 

RFP Clause Description Queries/Suggestions/Clarifications sought 
by bidders 

Response to Queries 

ITC Hotels Limited 

1 Project Summary 
 
Point No 7: Terms of 
Agreement 
(Concession Period) 
 
Page No 9 

The Concession Period shall be 60 (Sixty) 
Years from the Appointed Date which 
includes Three Years for 
construction/development. 
 
The Concession Period may be extended 
subject to satisfactory performance of 
the Concessionaire and terms and 
conditions as stipulated in the 

The Concession Period shall be 60 (Sixty) 
Years from the Appointed Date which 
includes Three Years for 
construction/development.  
 
Could the concession period be extended 
from 60 years to 90 years before re bidding 
and could it exclude the construction 
period?  

Please refer the corrigendum-1 
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# RFP Clause & Page 
Number 

RFP Clause Description Queries/Suggestions/Clarifications sought 
by bidders 

Response to Queries 

ITC Hotels Limited 

Concession Agreement and at the sole 
discretion of the Concessioning 
Authority.  

2 Invitation for 
Proposal 
 
Sub-Clause 1.1.9 
 
Page No 12 

The Selected Bidder shall, prior to 
execution of the Concession Agreement 
(the “Concession Agreement”), 
incorporate as per the terms of this RFP, 
an appropriate Special Purpose Vehicle 
(the “SPV”) under the Companies Act, 
2013 to execute the Agreement and 
implement the Project and such SPV (the 
“Concessionaire”) shall be responsible 
for development, operation and 
maintenance of the Project under and in 
accordance with the provisions of the 
Agreement to be entered into between 
the Concessionaire and the Authority.  

SPV  
As per RFP, selective bidder needs to form 
an SPV under The Companies Act, 2013.  
 
Hope SPV is not required where bidder is 
itself the owner/developer and operator of 
the hotel (under its own brand) and uses its 
own fund (i.e., no borrowing) and there is 
no consortium/borrowing. 

SPV is a mandatory condition. 

2 a   Please provide clarity on whether we can 
demolish all the existing structures and 
entire area can be used to build new hotel 
building?  

There is no existing structure at the 
location. 

2 b   Will all the approvals/permits be provided 
through a single window clearance system? 
Hope the authority will facilitate in getting 
necessary approvals 

The Concessionary will be responsible for 
procurement of all necessary approvals 
from relevant authorities. 
The Nodal Officer/Independent Expert 
appointed by the Authority shall make 
reasonable efforts to facilitate the 
Concessionary for the procurement of 
necessary approvals from relevant 
authorities, in accordance with applicable 
laws and regulations. 
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# RFP Clause & Page 
Number 

RFP Clause Description Queries/Suggestions/Clarifications sought 
by bidders 

Response to Queries 

ITC Hotels Limited 

3 Project Summary 
 
Point No 14 
 Expected CAPEX 
(Estimated Project 
Cost)  
 
Page No 10 

Expected CAPEX: INR 223 Crore  
 
Note- The estimated CAPEX is an 
indicative in nature for development of a 
4 Star Luxury Hotel having 250 rooms 
with ancillary facilities and infrastructure 
to be developed by the Concessionaire.  

Hope the Estimated Cost and no. of keys 
mentioned are the assumptions made by 
the authority is not mandatory, and the 
bidder can decide or reduce the number of 
keys based on market assessment.  

The Cost mentioned in the RFP is the 
estimated project cost. However, the 
actual project cost shall be determined by 
the successful bidder, ensuring compliance 
with the Minimum Development 
Obligation as per the RFP. 
 
The number of keys is the mandatory 
requirement which is to be fulfilled by the 
Concessionaire. 

4 Project Summary 
 
Point 14: Expected 
CAPEX (Estimated 
Project Cost)  
 
Point 15: 
Consideration to 
Authority  
 
Page No 10 

Expected CAPEX: INR 295 Crore Note- 
The estimated CAPEX is an indicative in 
nature for development of a 5 Star 
Luxury Resort having 140 rooms with 
ancillary facilities and infrastructure to 
be developed by the Concessionaire.  
 
➢ Described in detail in Clause 2.7  
➢ One-time Upfront Premium – Rs 5 crs 

(Five crore only)  
➢ Annual Concession Fee - INR 1 Lakh 

escalated @ 10% in every three years  
➢ Annual Lease Rental - As quoted by the 

Bidder above minimum threshold of 
INR 2.80 cr escalated @ 10% in every 
three years.  

➢ Revenue Share - 1% of Gross Revenue 
for each accounting year 

 
 Note: Capital subsidy and various 
incentives under Meghalaya Industrial & 
Investment Promotion Policy (MIIPP)-

The minimum bid price (Annual lease 
rentals) of Rs. 2.80 Cr. considering 140 key 
hotel may not make the investment viable 
as a current market may not justify large 
investment of Rs. 295 Cr. (Estimate by 
Govt.). Since market needs to be developed 
as a preferred tourist destination, initially 
upscale resort with 50-60 keys with 
investment of less than 100 cr is likely to be 
more viable 

Please refer the Corrigendum -1 
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# RFP Clause & Page 
Number 

RFP Clause Description Queries/Suggestions/Clarifications sought 
by bidders 

Response to Queries 

ITC Hotels Limited 

2024 and Uttar Poorva Transformative 
Industrialisation Scheme (UNNATI)-2024 
shall be applicable to the project.  

Queries on Draft Concession Agreement  

5 Part II The 
Concession 
 
Sub-Clause 4.3: 
Damages for delay 
by the 
Concessionaire  
 
Page No 24 

In the event that: (i) the Concessionaire 
does not procure fulfilment or waiver of 
any or all of the Conditions Precedent set 
forth in Clause 4.1.3 within the period 
specified in that Clause; and (ii) the delay 
has not occurred as a result of breach of 
this Agreement by the Authority or due 
to Force Majeure Event, the 
Concessionaire shall pay Damages to the 
Authority of an amount calculated at the 
rate of 0.3% (zero point three per cent) 
of the Performance Security for each 
day's delay until the fulfilment or waiver 
of such Conditions Precedent, up to the 
maximum amount equal to the Bid 
Security and upon reaching such 
maximum amount, the Authority may, in 
its sole discretion and subject to the 
provisions of Clause 9.2, terminate the 
Agreement. Provided that in the event of 
delay by the Authority in procuring 
fulfilment of the Conditions Precedent 
specified in Clause 4.1.2, no Damages 
shall be due and payable by the 
Concessionaire under this Clause 4.3 
until the date on which the Authority 
shall have procured fulfilment of the 

As per the clause the concessionaire is 
required to fulfill the conditions precedent 
to achieve appointed date within 120 days 
of the execution date, post which bidder 
shall pay damages at the rate of 0.3% of 
performance security per day (subject to 
cap of performance security amount).  
 
A. Given the bidder needs to appoint 
specialized consultant, architects for 
development of concept design, thematic 
layout etc. and submit for independent 
engineer and Authority’s approval before 
proceeding for the development of 
drawings, plans etc. for building plan 
approvals, environmental clearance, Fire 
NOC etc from various authorities and 
appoint EPC contractor, etc, the time limit 
for 120 days is not sufficient. The timeline 
provided is too stringent and almost 
impossible to achieve considering the type 
and nature of licenses involved and 
committee meetings of authorities like EIA, 
PCB, etc. meeting once in a quarter or 6 
months and dependency of each license on 
each other. Request authority to re look in 
to the timeline and kindly extend this to at 
least 9 months for achieving appointed date 

A. No change in provision of DCA, 
however, any extension of time may 
be granted based on mutual 
understanding between the Authority 
and the Concessionaire, provided 
there is a valid reason or cause. 
 

B. This clause is self-explanatory. All 
licenses and permits requisite for the 
operationalisation of the hotel shall be 
obtained subsequent to the 
completion of the project's 
construction. 
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# RFP Clause & Page 
Number 

RFP Clause Description Queries/Suggestions/Clarifications sought 
by bidders 

Response to Queries 

ITC Hotels Limited 

Conditions Precedent specified in Clause 
4.1.2.  

and provide grace period of at least 4-5 
months before levy of penalty and/or 
termination etc.  
 
B. As per conditions precedent the 
Concessionaire needs to obtain all approvals 
as per Schedule E before the appointed 
date. However, this should be applicable 
only to pre-establishment license, permits, 
approvals mentioned in Schedule E (and 
exclude Pre-opening related licenses and 
permits).  

6 Part II The 
Concession 
 
Sub Clause 5.2: 
obligations relating 
to Project 
Agreements  
 
 
Sub Clause 5.2.2 
 
Page no 28 

Before finalisation, the Concessionaire 
shall submit to the Authority the drafts of 
all Project Agreements and the operation 
and maintenance contract (if any) or any 
amendments or replacements thereto 
for its review and comments, and the 
Authority shall have the right but not the 
obligation to undertake such review and 
provide its comments and observations, 
if any, to the Concessionaire. 
Concessionaire shall appropriately 
consider all such comments/ 
observations. Within 7 (seven) days of 
execution of any Project Agreement or 
amendment thereto, the Concessionaire 
shall submit to the Authority a true copy 
thereof, duly attested by a Director of 
the Concessionaire, for its record. For 
avoidance of doubt, it is agreed that the 
review and comments/ observations by 

It is mentioned that the concessionaire will 
share all project agreements and the 
operation and maintenance contract with 
the authority for their review and 
comments before finalizing the same. Also, 
the selection or replacement of the 
contractor and execution of the project 
agreement shall be subject to approval of 
the Authority from national security and 
public interest perspective. Hope this does 
not includes contracts issued to various 
agencies for carrying out different 
construction activities and regular 
operations and maintenance contracts given 
to agencies who are doing operations of the 
Hotel (Horticulture, carpet cleaning, 
housekeeping, painting, engineering 
maintenance) etc. Please confirm 

Please refer to the definition of “Project 
Agreements” under Article 43.1 
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# RFP Clause & Page 
Number 

RFP Clause Description Queries/Suggestions/Clarifications sought 
by bidders 

Response to Queries 

ITC Hotels Limited 

the Authority on any Project Agreement 
or failure or omission of the Authority to 
review and/ or comment hereunder shall 
not be construed or deemed as 
acceptance of any such agreement or 
document by the Authority. No review 
and/or observation of the Authority 
and/or its failure to review and/or 
convey its observations on any document 
shall relieve the Concessionaire of its 
obligations and/or liabilities under this 
Agreement in any manner whatsoever 
nor shall the Authority be liable for the 
same in any manner whatsoever.  

 Part II The 
Concession 
 
Sub Clause 5.2: 
obligations relating 
to Project 
Agreements  
 
Sub Clause 5.2.6 
 
Page No 29 

Notwithstanding anything to the 
contrary contained in this Agreement, 
the Concessionaire agrees and 
acknowledges that selection or 
replacement of the Contractor and 
execution of the Project Agreement shall 
be subject to the prior approval of the 
Authority from national security and 
public interest perspective, the decision 
of the Authority in this behalf being final, 
conclusive and binding on the 
Concessionaire and undertake that it 
shall not give effect to any such selection 
or contract without prior approval of the 
Authority. For avoidance of doubt, it is 
expressly agreed that approval of the 
Authority hereunder shall be limited to 
national security and public interest 

No change in the provision of DCA 
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# RFP Clause & Page 
Number 

RFP Clause Description Queries/Suggestions/Clarifications sought 
by bidders 

Response to Queries 

ITC Hotels Limited 

perspective, and the Authority shall 
endeavour to convey its decision thereon 
expeditiously. It is also agreed that the 
Authority shall not be liable in any 
manner on account of grant or otherwise 
of such approval and that such approval 
or denial thereof shall not in any manner 
absolve the Concessionaire or its 
Contractors from any liability or 
obligation under this Agreement.  

7 Part II The 
Concession 
 
Sub Clause 5.15 : 
Website of the 
Resort  
 
Page No 32 

The Concessionaire shall also 
commission, operate and maintain a 
comprehensive website exclusively for 
the Resort (the “Resort Website”). The 
following information shall be provided 
on the website and updated on a real-
time basis, among others:  
 
(a) availability of the number of Keys in 
each category;  
 
(b) Hospitality Services available at the 
Resort;  
 
(c) tariff for the Keys of each category;  
 
(d) availability of conference rooms and 
rooms for hosting events and the 
procedure to book them;  
 
(e) facility for providing feedback, 
registering complaints etc.;  

The clause states to maintain a separate 
website exclusively for the proposed hotel. 
Please note it may not be feasible for owner 
and operator of multiple hotels to maintain 
a dedicated website exclusively for one 
hotel Hence would request to have this 
clause appropriately amended 

During the finalization of the Concession 
Agreement, this clause may be amended or 
updated as required to ensure compliance 
with the best industry standards and 
applicable legal requirements for the Draft 
Concession Agreement subject to approval 
of Authority. 
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RFP Clause Description Queries/Suggestions/Clarifications sought 
by bidders 

Response to Queries 

ITC Hotels Limited 

 
(f) address and contact information with 
email ID and contact number; and  
 
(g) information for tourists and activities.  

8 Part III: Development 
and Operations 
 
Clause 12.6 : 
Optional 
Development 
Obligation  
 
Sub Clause 12.6.1 
 
Page No 54 
 
 

The Concessionaire shall have the right 
but not the obligation to construct and 
develop any unutilised land which forms 
part of the Project Site for building any 
facility which may include permanent 
and temporary structures, extension of 
the building façade, construction of 
facilities for recreation , etc., except 
increasing the number of Keys, for the 
benefit of the Users which by its nature 
may increment the Hospitality Services 
and may lead to the potential increase in 
the Revenue from the Project on or after 
the Project COD during the period up to 
5(five) years prior to the expiry of the 
Concession Period (the “Optional 
Development Obligation”), provided, 
that it obtains a prior written approval 
from the Authority for undertaking the 
Optional Development Obligation. In the 
event that the Concessionaire exercises 
its right to undertake the Optional 
Development Obligation, it shall do so at 
its own risk, cost and expense provided 
that such obligation does not affect the 
existing Resort and the Project 
Infrastructure. All the terms, conditions, 

As per the clause, the Concessionaire shall 
have the right to construct and develop any 
unutilized land, or extend the existing 
structure which forms part of the Project for 
building any facility (which may include 
temporary and permanent structures), 
extension of building façade, construction of 
facilities for adventure sports etc., which 
may increase revenue from the Project on 
or after the Project COD during the period 
up to 5(five) years prior to the expiry of the 
Concession Period.  
 
Please clarify what kind of development 
shall be permitted on this land up to what 
extent it is permissible and whether it is on 
the discretion of the concessionaire. In 
addition to this pls also clarify can the “5 
years prior to expiry of the concession 
period” can be extended for full lease 
period from COD. 
 
Hope the concessionaire would be 
permitted to construct additional 
building/extend existing building for usage 
of guests/employee’s facilities.  

The site does not have any building 
structure. The concessionary shall 
undertake new construction for 
development of hotel in compliance with 
all applicable laws and regulations of 
Meghalaya Building Byelaws. 
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Number 

RFP Clause Description Queries/Suggestions/Clarifications sought 
by bidders 

Response to Queries 

ITC Hotels Limited 

rights and obligations of the 
Concessionaire in relation to 
construction and operation of the 
Mandatory Development Obligation 
including submission of Drawings in 
accordance with Clause 12.2 shall apply 
mutatis mutandis for the construction, 
development and operation of any 
facility as part of the Optional 
Development Obligation including, 
submission of periodic reports and other 
relevant documents to the Independent 
Expert under Article 13, Article 14, and 
Article 15.  

9 Part III: Development 
and Operations 
 
Clause 12.6 : 
Optional 
Development 
Obligation  
 
Sub Clause 12.3.2 
 
Page No 53 
 

The Concessionaire shall develop and 
construct the Project in accordance with 
the Project Completion Schedule set 
forth in Schedule G. In the event that the 
Concessionaire fails to achieve any 
Project Milestone within 30 (thirty) days 
from the date set forth for such Project 
Milestone in Schedule G, unless such 
failure has occurred due to Force 
Majeure or for reasons solely and 
directly attributable to the Authority, it 
shall pay Damages to the Authority in a 
sum calculated at the rate of 0.2% (zero 
point two per cent) of the amount of 
Performance Security for delay of each 
day until such Project Milestone is 
achieved up to a ,maximum of 20% 
(twenty per cent) of the amount of 

Construction and Development of Project: 
As per the clause, the concessionaire is 
required to complete the construction 
within 3 years from the Appointed date and 
in case of failure, it shall pay damages at the 
rate of 0.2% of the Performance Security for 
delay of each day, subject to maximum of 
20% of the performance security. In case of 
delay beyond 180 days, the Authority shall 
be entitled to terminate the Agreement.  
 
3 years is too short of time for the 
concessionaire to understand the existing 
structural constraints and design, plan and 
execute complete upgradation, 
refurbishment to the standards of a high-
end luxury hotel. Accordingly, we would 

Any extension of time for work may be 
granted based on mutual understanding 
between the Authority and the 
Concessionaire, provided a valid reason or 
cause is demonstrated. For construction 
period, please refer the corrigendum 
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Performance Security; provided that if 
any or all Project Milestones or the 
Scheduled Completion Date are 
extended in accordance with the 
provisions of this Agreement, the dates 
set forth in Schedule G shall be deemed 
to be modified accordingly and the 
provisions of this Agreement shall apply 
as if Schedule G has been amended as 
above; provided further that in the event 
Project COD is achieved on or before the 
Scheduled Completion Date, the 
Damages paid under this Clause 12.3.2 
shall be refunded by the Authority to the 
Concessionaire, but without any interest 
thereon. For avoidance of doubt, it is 
agreed that recovery of Damages under 
this Clause 12.3.2 shall be without 
prejudice to the rights of the Authority 
under this Agreement, or otherwise 
including the right of Termination 
thereof.  

request to increase the construction period 
to atleast 5 years,  
 
Further, in case construction is not 
completed within stipulated time, there 
should be some grace period of at least 6 
months before any penalty & action is taken 
by authority.  
 
The damages are too stringent and very 
high. Considering the significant investment 
being made by the concessionaire and 
possibility of unforeseen circumstances, we 
request the authority to relook into the 
same and allow the timelines to be mutually 
agreed at the time of approval of the DPR.  

10 Part IV : Financial 
Covenants 
 
Article 26: Escrow 
Account 
 
Clause 26.1: Escrow 
Account 
 
Page No 82 

26.1.1. The Concessionaire shall, prior to 
the Appointed Date, open and establish 
an Escrow Account with a Bank, 
acceptable to the Authority (the “Escrow 
Bank”) in accordance with this 
Agreement, read with the Escrow 
Agreement.  
 
26.1.2. The nature and scope of the 
Escrow Account are fully described in the 

Bidder/ SPV needs to execute Escrow 
Agreement and open an escrow a/c.  
 
Hope the requirement of SPV and escrow 
a/c etc is not applicable in case there is a 
single bidder with 100% self-financing (no 
borrowing) and who itself is a developer, 
operator etc and doesn’t tie up with anyone 
else for consortium or O&M services, 
financing etc since the Authority also has 

Incorporation of SPV is a mandatory 
requirement for all.  
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agreement (the “Escrow Agreement”) to 
be entered into amongst the 
Concessionaire, the Authority, the 
Escrow Bank and the Senior Lenders 
through the Lenders’ Representative, 
which shall be substantially in the form 
set forth in Schedule M.  

irrevocable, and unconditional PBG to 
protect its interests.  
 
Also, it’s not clear how the Bank can control 
the payments against different transactions 
to multiple parties/ agencies being sent on 
daily basis, as payments will depend upon 
the payment terms/advance, credit period/ 
due dates agreed with suppliers, service 
providers, authorities, etc and not be done 
only once after the end of the month basis 
the P&L. Further, payments are made 
through RTGS, or direct host2host 
connectivity with bank server.  
 
It is our sincere and humble request to 
kindly relook into this requirement 
(especially in the above scenario)  

11 Part IV : Financial 
Covenants 
 
Article 27: Insurance 
 
Clause 27.1: 
Insurance during 
Concession Period 
 
Page No 84 

The Concessionaire shall effect and 
maintain at its own cost, during the 
Concession Period, such insurances for 
such maximum sums as may be required 
under the Financing Agreements and 
Applicable Laws, and such insurances as 
may be necessary or prudent in 
accordance with Good Industry Practice. 
The Concessionaire shall also effect and 
maintain such insurances as may be 
necessary for mitigating the risks that 
may devolve on the Authority as a 
consequence of any act or omission of 
the Concessionaire during the 

Insurance- The clause refers that the 
Authority should be co-insured.  
 
Request to pls re-look into the same, 
considering that the Authority is not liable 
for constructions and operations of the 
hotel.  

No Change in the provision of DCA 
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Concession Period. The Concessionaire 
shall procure that in each insurance 
policy, the Authority shall be a co-
insured. For avoidance of doubt, the 
level of insurance to be maintained by 
the Concessionaire after repayment of 
Senior Lenders' dues in full shall be 
determined on the same principles as 
applicable for determining the level of 
insurance prior to such repayment of 
Senior Lenders' dues.  

12 Part V : Force 
Majeure and 
Termination 
 
Article 29: Force 
Majeure 
 
Clause 29.9 : 
Termination 
Payment for Force 
Majeure Event 
 
Page No 95 

29.9.1. If Termination is on account of a 
Non-Political Event, the Authority shall 
make a Termination Payment to the 
Concessionaire in an amount equal to 
90% (ninety per cent) of the Debt Due 
less Insurance Cover.  
 
29.9.2. If Termination is on account of an 
Indirect Political Event, the Authority 
shall make a Termination Payment to the 
Concessionaire in an amount equal to:  
 
(a) Debt Due less Insurance Cover; 
provided that if any insurance claims 
forming part of the Insurance Cover are 
not admitted and paid, then 80% (eighty 
per cent) of such unpaid claims shall be 
included in the computation of Debt Due; 
and  
 

On account of Concessionaire Default Prior 
to COD – The Authority shall pay to the 
extent of Debt due in excess of 40% of the 
Total Project cost.  
 
Post COD - The Authority shall pay 90% of 
the Debt Due (less insurance) & 70% of the 
amount representing the additional 
termination payment.  
 
On account of Authority Default: The 
Authority shall pay the Total Debt Due plus 
150% of the Adjusted Equity and 115% of 
the amount representing the additional 
termination payment.  
 
Request Authority to please advice how the 
compensation be computed, in case there is 
no borrowing by the concessionaire.  
 

No Change in the provision. However, 
during the finalization of the Concession 
Agreement, this clause may be amended or 
updated as necessary to ensure 
compliance with the best industry 
standards and applicable legal 
requirements, subject to the approval of 
the Authority in case of no borrowing by 
the Concessionary.  
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(b) 110% (one hundred and ten per cent) 
of the Adjusted Equity. 
 
29.9.3.  If Termination is on account of a 
Political Event, the Authority shall make a 
Termination Payment to the 
Concessionaire in an amount that would 
be payable under Clause 32.3.2 as if it 
were an Authority Default.  
 

Pls clarify how the additional termination 
payment shall be calculated. 

13 Part V : Force 
Majeure and 
Termination 
 
Article 33: 
Divestment of Rights 
and Interest 
 
Clause 33.1 : 
Divestment 
Requirements 
 
Page No 110 

Upon Termination, the Concessionaire 
shall comply with and conform to the 
following Divestment Requirements:  
 
(a) notify to the Authority forthwith the 
particulars of all Project Assets;  
 
(b) deliver forthwith the actual or 
constructive possession of the Project, 
free and clear of all Encumbrances, save 
and except to the extent set forth in the 
Substitution Agreement; 
 
 (c) cure all Project Assets, of all defects 
and deficiencies so that the Project is 
compliant with the Maintenance 
Requirements; provided that in the event 
of Termination during the Construction 
Period, all Project Assets shall be handed 
over on an as is where is basis after 
bringing them to a safe condition;  
 

As per Agreement, in case of termination, 
all intellectual property with respect to the 
project including designs, programs, 
manuals etc. has to be delivered to the 
Authority in case of termination.  
 
IPR is the brand of the Concessionaire and 
rights in Concessionaire’s brands, programs, 
manuals, etc. cannot be transferred. 
Similarly, the IPR rights in design is retained 
by the Architect. Accordingly necessary 
changes need to be made.  
 
Hope the concessionaire will be allowed to 
take the movable assets (Plant & 
Machinery, Furniture & Fixtures) being 
deployed by it after the end of the term of 
the Agreement.  

No Change in Clause 33.1. Concessionaire 
shall not be allowed to take the movable 
assets (Plant & Machinery, Furniture & 
Fixtures) being deployed by it after the end 
of the term of the Agreement. 
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(d) deliver and transfer relevant records, 
reports, Intellectual Property and other 
licences pertaining to the Project and its 
design, engineering, construction, 
operation and maintenance, including all 
programmes and manuals pertaining 
thereto, and complete as built Drawings 
as on the Transfer Date. For the 
avoidance of doubt, the Concessionaire 
represents and warrants that the 
Intellectual Property delivered hereunder 
shall be adequate and complete for the 
operation and maintenance of the 
Project and shall be assigned to the 
Authority free of any encumbrance; 
 
 (e) transfer and / or deliver all 
Applicable Permits to the extent 
permissible under Applicable Laws;  
 
(f) execute such deeds of conveyance, 
documents and other writings as the 
Authority may reasonably require for 
conveying, divesting and assigning all the 
rights, title and interest of the 
Concessionaire in the Project, including 
manufacturers’ warranties in respect of 
any plant or equipment and the right to 
receive outstanding insurance claims to 
the extent due and payable to the 
Authority, absolutely unto the Authority 
or its nominee; and  
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(g) comply with all other requirements as 
may be prescribed or required under 
Applicable Laws for completing the 
divestment and assignment of all rights, 
title and interest of the Concessionaire in 
the Project, free from all Encumbrances, 
absolutely unto the Authority or to its 
nominee. 

14 Part V : Force 
Majeure and 
Termination 
 
Article 34: Defects 
Liability After 
Termination 
 
Clause 34.1 : Liability 
for Defects after 
Termination  
 
Page No 113 

The Concessionaire shall be responsible 
for all defects and deficiencies in the 
Resort and the Project Infrastructure for 
a period of 120 (one hundred and 
twenty) days after Termination, and it 
shall have the obligation to repair or 
rectify, at its own cost, all defects and 
deficiencies observed by the 
Independent Expert in the Resort and the 
Project Infrastructure during the 
aforesaid period. In the event that the 
Concessionaire fails to repair or rectify 
such defect or deficiency within a period 
of 15 (fifteen) days from the date of 
notice issued by the Authority in this 
behalf, the Authority shall be entitled to 
get the same repaired or rectified at the 
Concessionaire's risk and cost so as to 
make the Resort and the Project 
Infrastructure conform to the 
Maintenance Requirements. All costs 
incurred by the Authority hereunder shall 
be reimbursed by the Concessionaire to 

As per clause 34.1, the Concessionaire shall 
be responsible for all defects and 
deficiencies in the Project for a period of 
120 (one hundred and twenty) days after 
Termination, and it shall have the obligation 
to repair or rectify, at its own cost, all 
defects and deficiencies observed by the 
Independent Engineer in the Project during 
the aforesaid period 
 
Request the Authority to kindly reconsider 
the same as the concessionaire shall be 
handing over the project upon 
termination/expiry of 60 – 90 years. 

 No Change in the provision of DCA 
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the Authority within 15 (fifteen) days of 
receipt of demand thereof, and in the 
event of default in reimbursing such 
costs, the Authority shall be entitled to 
recover the same from the funds 
retained in the Escrow Account under 
the provisions of Clause 34.2 or from the 
Performance Guarantee provided 
thereunder. For avoidance of doubt, the 
provisions of this Article 34 shall not 
apply if Termination occurs prior to 
Project COD  

15 Part III : 
Development and 
Operations 
 
Article 22 : 
Independent Expert 
 
Clause 22.1 
Independent Expert 
 
Page No 73 

The Authority shall appoint, no later than 
90 (ninety) days from the Execution Date, 
a third-party agency (the “Independent 
Expert”) for the Concession Period. 
Provided that the Authority shall have 
the right to appoint any of its agencies or 
departments to monitor the Project until 
the Independent Expert is appointed in 
accordance with this Clause 22.1. The 
provisions of this Agreement with 
respect to the Independent Expert shall 
apply mutatis mutandis to such agency 
or department until the Independent 
Expert is appointed in accordance with 
the provisions of Schedule L and this 
Clause 22.1 and such provisions shall be 
repeated after expiry of each 
appointment.  

Independent Expert:  
As per the agreement, the Authority shall 
appoint an independent expert to review 
DPR, undertake monthly site visits, submit 
inspection reports, advise shortcomings, 
changes, defaults and oversee progress of 
construction and performance of the Hotel, 
assess safety maintenance of the property, 
provide completion and operation 
certificate, vesting certificate upon 
termination, etc. on behalf of Authority and 
have the right to suspend the project 
activities and/or recommend termination 
etc. 
 
The successful bidder is likely to have 
adequate experience, expertise, knowledge 
in construction, development, operation 
and management of the hotel and would be 
accountable to its loyal customers and is 

No change in provision of DCA. However, 
during the finalization of the Concession 
Agreement, this clause may be amended or 
updated as necessary to ensure 
compliance with the best industry 
standards and applicable legal 
requirements, subject to the approval of 
the Authority 
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likely to undertake project in accordance 
with its brand standards which would be of 
highest international standards and follows 
its own stringent safety standards. 
Additionally, the developer would also 
appoint multiple independent international 
professional consultants, architects, etc. 
who would review the project. 
 
Further the Concessionaire remains 
responsible, accountable and liable to 
Authority to develop the project as per 
approval, for any delay or other aspects etc. 
including responsibility to indemnify the 
authority.  
 
Accordingly, authority is requested to kindly 
relook in to the requirement of any such 
independent expert as differences in views 
of concessionaire’s teams, consultants etc. 
may result in unwanted delays. Disputes, 
etc. 
 
As the agreement says 50% of the cost 
needs to be reimbursed by the 
concessioner. Request you to pls advice on 
the remuneration. Further pls confirm 
independent expert has no role after 
operation of hotel. 

16   The bidding timeline of 14-15 days post 
receipt of response to queries is too short 
considering that we need to do carry out 

Please refer the corrigendum-1 
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due diligence, site visit, thorough evaluation 
of the Project, Site topography study, 
review and seek internal board approval to 
be able to submit the bid. Hence request 
that the same to be extended by at least 45 
days 
 

17 Part III : 
Development and 
Operations 
 
Article 10 : Right of 
Way 
 
Clause 10.2 Lease, 
Access to the Project 
Site 
 
Sub Clause 10.2.5 
 
Page No 47 

The Concessionaire hereby irrevocably 
appoints the Authority (or its nominee) 
to be its true and lawful attorney, to 
execute and sign in the name of the 
Concessionaire a transfer or surrender of 
the rights granted hereunder at any time 
after the Concession Period has expired 
or has been Terminated in terms hereof, 
whichever is earlier, a sufficient proof of 
which shall be the declaration of any duly 
authorised officer of the Authority, and 
the Concessionaire consents to it being 
registered for this purpose. It is expressly 
agreed that trees on the Project Site are 
the property of the Authority except that 
the Concessionaire shall be entitled to 
exercise usufructuary rights thereon 
during the Concession Period.  

As per clause 10.2.5 of the Agreement, the 
Concessionaire hereby irrevocably appoints 
the Authority (or its nominee) to be its true 
and lawful attorney, to execute and sign in 
the name of the Concessionaire a transfer 
or surrender of the license granted 
hereunder at any time after the Concession 
Period has expired or has been terminated.  
 
Request the Authority to please explain.  

The Clause is self-explanatory. Under this 
provision, the Authority is ensuring right to 
transfer/surrender any license to the 
relevant govt. authority after the 
termination or expiry of CA.  

18   1. Please clarify whether any stamp duty 
and registration charges are applicable 
on the concession agreement and how 
will the necessary valuations be done. If 
yes, what will be such rate and value.  

a. Please let us know whether any GST 
or any other taxes is applicable on 

1. Stamp duty shall be payable as per the 
Indian Stamp Act 1899 as applicable to 
the State of Meghalaya. The 
Concessionary shall be responsible for 
paying the necessary stamp duty and 
registration fees, based on the valuation 
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payment of upfront development 
premium and the ACF.  

b) Please let us know what 
incentive/subsidy scheme is 
available to the concessionaire for 
the said project (being DBFOT 
project under PPP Model) in 
Meghalaya.  

2. Please provide clarity on whether we 
can demolish all the existing structures 
and entire area can be used to build new 
hotel building?  

3.  Will all the approvals/permits including 
environment clearances, Consent to 
establish, height clearance etc. be 
provided through a single window 
clearance system? Hope the authority 
will facilitate in getting necessary 
approvals.  

4. Please advise extent of plot area facing 
the lake front  

5. Please advise width of the access road 
leading to the plot from the main road.  

6. Please share land Layout Maps with 
measurements of all sides.  

7. Please confirm the said plot doesn’t 
come under no construction zone under 
any environmental regulations etc. and 
is fully permissible to construct 
hotels/resort on the same with 
environment and pollution control 
approvals.  

in accordance with the relevant rules 
and regulations of Meghalaya.  

 
a) The Upfront Premium, Annual Lease 

Rent and ACF shall be exclusive of GST, 
unless specifically stated in the CA. 

b) The Concessionary shall be entitled to 
avail incentives and subsidies under 
the MIIPP-2024 and/or UNNATI 
scheme. 

2. Yes, Concessionary may demolish all 
the existing structures and entire area 
can be used to build new resort 
subject to the compliance with 
regulations and rules. 

3. The Concessionary will be responsible 
for procurement of all necessary 
approvals from relevant authorities. 
The Nodal Officer/Independent Expert 
appointed by the Authority shall make 
reasonable efforts to facilitate the 
Concessionary for the procurement of 
necessary approvals from relevant 
authorities, in accordance with 
applicable laws and regulations. 

4. It is advisable for the intending bidder 
to visit the project site to assess the 
extent of the plot area facing the 
lakefront. 

5. It is advisable for the intending bidder 
to visit the project site to assess the 
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8. Please advise the area is affected by 
flood during monsoons or otherwise in 
the past 

road leading to the plot from the main 
road.  

6. The layout, along with the AutoCAD 
drawings, shall be provided to the 
qualified bidders prior to the technical 
presentation. 

7. The site is free from no construction 
zone. 

8. The area has not experienced flooding 
during the monsoon season in the 
past. 

 

19   Whether the plot comes under any notified 
CRZ area. Pls advice distance from the edge 
of the lake on which construction is not 
permissible and kindly confirm the net 
available land area for construction is 28 
acres after considering the same and any 
other deductions under applicable building 
rules, road widening etc.  

Costal Regulation Zone (CRZ) is not 
applicable to the Plot. 

20   The tender does not mention the timeline 
by which the bidders’ queries post pre-bid 
meeting shall be responded. Request to pls 
provide at least 45 days from the sharing 
response to pre-bid queries for submission 
of final bid to enable to carry out due 
diligence, thorough evaluation of the 
Project, Site topography study, review and 
seek internal board approvals and prepare 
necessary documents for submission of bid.  

Please refer the Corrigendum -1 
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21 Article 5: Obligations 
of  The 
Concessionaire 
 
Clause 5.4: 
Obligations relating 
to management of 
the Concessionaire 
 
Page 30 

The Concessionaire shall not, without the 
prior written approval of the Authority, 
undertake or cause to be undertaken, 
any action for all or any of the following 
or any matter incidental or consequential 
thereto:  
 
(a) to alter or add to the provisions of the 
memorandum of association; 
 
 (b) to alter or add to the articles of 
association;  
(c) to change the name of the 
Concessionaire; 
 (d) to reduce the share capital; 
 (e) to commence any new lines of 
business; 
 (f) to consent to a director or his or her 
relative or partner or firm or private 
company holding an office or place of 
profit, except that of managing director, 
manager, banker, or trustee for 
debenture-holders of the Concessionaire;  
(g) to make inter-corporate loans and 
investments or guarantee or security 
(except where such security or payment 
is to be made to the Authority) to be 
given, if the aggregate amount thereof, 
exceeds the limit of 30% (thirty per cent) 
of the Concessionaire's paid-up share 
capital; (h) to apply for corporate 

As per clause 5.4 of the agreement, there is 
restriction on concessionaire to amend its 
MOA, AOA, change of name, share capital, 
commence/extend line of business, seek 
inter corporate loan etc. Hope this is not 
required where concessionaire is a public 
listed company and is itself the 
owner/developer and operator of the hotel 
(under its own brand) and uses its own fund 
(i.e., no borrowing) and there is no 
consortium/borrowing.  
 
Request Authority to kindly reconsider and 
wave off the Clause.  

No Change  
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insolvency proceedings under the 
Insolvency and Bankruptcy Code, 2016; 
 (i) for various other matters pertaining 
to the winding up of the Concessionaire; 
and 
 (j) any other matter which is required by 
the Companies Act to be passed by a 
special resolution of the shareholders of 
the Concessionaire. 

22 Article 10: Right of 
Way 
 
Clause No 10.2: 
Lease, Access to the 
Project Site 
 
Subclause 10.2.4 
Page No 46 

It is expressly agreed that the 
Concessionaire's rights to the Project Site 
by way of the lease granted hereunder, 
shall terminate automatically and 
forthwith, without the need for any 
action to be taken by the Authority to 
terminate the Lease, upon the 
Termination of this Agreement for any 
reason whatsoever. For the avoidance of 
doubt, the Parties expressly agree that 
notwithstanding any temporary or 
permanent structures erected on the 
Project Site by the Concessionaire or its 
Contractors, the rights of the 
Concessionaire in respect of the Project 
Site shall automatically terminate, 
without any further act of the Parties, 
upon Termination of this Agreement.  

As per clause 10.2.4, the authority has the 
full right on the property including the 
physical structure, immediately on the 
termination of the agreement. The 
agreement does not specify how the 
valuation of the structure be carried 
out/computed at the end of the term of the 
agreement or otherwise on termination 
towards value of the structure acquired by 
the authority.  
 
Request authority to kindly consider and 
provide a define mechanism for valuation to 
protect the substantial investment being 
made by the bidder.  

Upon termination of the Agreement due to 
the Concessionaire’s or the Authority’s 
default the Payment shall be done by way 
of termination payment as defined in the 
draft Concession Agreement.   
 
Further, during the finalization of the 
Concession Agreement, termination 
payment clause may be amended or 
updated as necessary to ensure 
compliance with the best industry 
standards and applicable legal 
requirements, subject to the approval of 
the Authority in case of no borrowing by 
the Concessionary. 

23 Article 41: Redressal 
of Public Grievance 
 

a) The Concessionaire shall inspect the 
Complaint Register every day and 
take prompt and reasonable action 
for redressal of each complaint. The 
action taken shall be briefly noted in 

As per clause 41.2 the concessionaire is 
required to maintain in physical copy of the 
complaint register and shall response to 
complainant by post, provide copies of such 
complains and response to the independent 

Agreed. During the finalization of the 
Concession Agreement, this clause may be 
amended or updated as required to ensure 
compliance with the best industry 
standards and applicable legal 
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ITC Hotels Limited 

Clause 41.2: 
Redressal of 
complaints  
 
Page No 129 

the Complaint Register and a reply 
stating the particulars thereof shall 
be sent by the Concessionaire to the 
Complainant under a certificate of 
posting.  
 

 Within 7 (seven) days of the close of 
each month, the Concessionaire shall 
send to the Authority and to the 
Independent Expert a true photocopy 
each of all the pages of the Complaint 
Register on which any entry has been 
recorded during the course of such 
month, and upon perusal thereof, the 
Authority may, in its discretion, advise 
the Concessionaire to take such further 
action as the Authority may deem 
appropriate for a fair and just redressal 
of any grievance. The Concessionaire 
shall consider such advice and inform the 
Authority of its decision thereon, and if 
the Authority is of the opinion that the 
Complainant is entitled to further relief, 
it may refer the matter to the competent 
forum for its disposal under the 
Consumer Protection Act, 1986, and 
advise the Complainant to pursue the 
complaint at his own risk and cost.  

expert and authority on monthly basis with 
7 days. Further authority has right to refer 
any matter to competent forum under the 
Consumer Protection Act, 1986.  
 
Request authority to kindly relook and 
remove this requirement as the 
concessioner will have his own process to 
obtain daily feedbacks/complaints etc. from 
its customers and address them as part of 
process of improving its services and 
meeting highest standards of service as part 
of its brand commitment. 
 
 Further, in today’s time most of this is done 
through digitalized platforms and any such 
concern complain of the customer are 
addressed promptly in a fair and rightful 
manner considering customer has the 
multiple options to file his complains 
(including through social media). 
 
 Hence this requirement to provide the 
physical copy of every complaint and 
monitoring by authorities etc. need not be 
required. 

requirements for the Draft Concession 
Agreement, subject to approval of the 
Authority  

24 Article 24 : Project 
Considerations 
 
Clause 24.6 Rental 

Lease Moratorium: No Annual Lease 
Rental to be paid during the construction 
period i.e. which shall be a period of 3 
(three) years from the Appointed Date. 

As per Article 24 of the Agreement and the 
conditions of RFP, the Annual Lease rentals 
are payable by the concessioner to the 
authority after mortarium period of 3 years.  

Please refer clause 2.7 (c ) of the RFP vol-1 
for Lease Moratorium. 
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Subclause 24.6.3 
 
Page No 79 
 
 

In-case of Construction Period extends 
beyond three years, the lease 
moratorium period will not be extended 
beyond the three year period. If the 
Commercial Operation Date (COD) is 
achieved within the designated 
Construction Period of three years, the 
lease moratorium period concludes on 
the date of COD achievement. 

 
However, Clause 1.3 of Schedules of the 
agreement mentions that Annual Lease 
rentals are payable from the date of 
execution the Lease Deed without any 
mention of moratorium period.  
 
Request Authority to Clarify the same. 

25 NA NA Request authority to provide copies of the 
drawings/layout, architectural /building 
plans, area statements, built up area (FSI & 
Non-FSI) etc. before the submission of bid 
to understand the to be able to understand 
the existing structure. 
 
 Further, hope the authority will provide 
copies of all the construction drawings, 
MEP, details of the infrastructure, 
investments etc., and copies of all other 
licenses, approvals etc., for the existing 
resort including all necessary support and 
assistance to facilitate obtaining / renewal 
of necessary approvals, licenses etc. to the 
successful bidder post issuance of Letter of 
Award.  

The schematic layouts of the existing 
property are available in the Request for 
Proposal (RFP). However, the actual layout, 
along with the AutoCAD drawings of 
layout, shall be provided to the qualified 
bidders prior to the technical presentation. 
 
The site does not have any existing 
structure. Hence, Authority shall not 
provide copies of all the construction 
drawings, MEP, details of the 
infrastructure, investments etc., and copies 
of all other licenses, approvals etc., for the 
existing resort. 
 
Further, the Authority shall make 
reasonable efforts to facilitate the 
Concessionaire for procurement of 
necessary approvals from relevant 
authorities, in accordance with applicable 
laws and regulations. However, primarily 
the Concessionaire shall be responsible for 
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obtaining the applicable necessary 
approvals from relevant authorities. 

26 NA NA Can the bidder submit bid for more than 1 
location with option to accept LOA without 
forfeiting of Bid security, for only 1 location 
(in case of being successful for more than 1) 
basis the order of preference mentioned by 
bidder at the time of submission of bid 

Each project is a separate tender. Bidders 
are allowed to participate in tender for 
multiple projects. However, if a bidder is 
awarded multiple projects, they must 
accept the Letter of Award (LOA) for all 
awarded projects. Failure to do so will 
result in the forfeiture of bid security for 
the rejected projects. 

27 NA NA In case of multiple bids received by the 
Govt., will the Govt provide opportunity to 
top bidders (say 5 or more) to compete and 
improve their bids through a transparent 
online e-bidding process. 

Not agreed  

 

 

 

-Sd/- 

Director of Tourism 

                 Meghalaya, Shillong
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Annexure-2 

APPENDIX-E-1: Bid Response Sheet 1   

Format for Technical Capacity 

(To be submitted on A4 paper | To be signed by both Authorized Signatory and Statutory Auditor) 

Technical Capacity: CRITERIA: A- Bidder with HOSPITALITY EXPERIENCE  

Use the same format for Details of the Firm from Hospitality Sector  

Details of Hotels/ Resorts:  

Sl 
No 

Name & 
Address of 

Hotel 

Owner 
Entity/ 

Operator 
Entity 

Hotel Star Category 
as per certificate 

issued by Ministry of 
Tourism, Govt. of 

India 

No. of 
Rooms 

Operation 
Start Date 

(MM/YYYY) 

Operation Till 
(MM/YYYY) 

Total 
Period of 

Operations 
(months) 

1        

2        

3        

4        

5        

6        

7        

….        

Note:   

1. Financial Years considered for the purpose of Technical Capacity shall be 2023-2024, 2022-23, 2021-22, 

2020-21, 2019-20, 2018-19, 2017-18, 2016-17, 2015-16 and 2014-15.    

2. In case the credentials of an Associate of a Bidder are used, a certificate from a qualified external 

auditor, who audits the book of accounts of the Bidder, shall be provided to demonstrate that the 

person is an Associate of the Bidder.   

3. The form may also be submitted separately for Consortium Members, with certification by the 

respective statutory auditor of each Consortium Member. In such case, the Bidder must also submit 

a summary sheet, with aggregate experience of all Consortium Members, signed and verified by the 

Lead Member.   

4. The following documentary evidence must be submitted along with the Proposal:   

a. In support of the claimed experience, the Bidder (or each Consortium Member claiming 

experience) should provide certificate(s) from its statutory auditor(s) stating the veracity of the 

above experience. 

b. Copy of the certificate for the star categorization of hotel issued by the Ministry of Tourism, 

Government of India 

c. It may be noted that in the absence of any detail in the above certificates, the information 

would be considered inadequate and could lead to exclusion of the relevant experience.   

(Signature of Authorised Signatory)  

Company seal & stamp   

 

Signature, Name, Address and Membership number of Statutory Auditor 

 


